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SECTION 00800

SPECIAL CLAUSES

SC-1. COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)
(FAR 52.211-10).

The Contractor shall be required to (a) commence work under this Contract within 10 calendar
days after the date the Contractor receives the notice to proceed, (b) prosecute the work
diligently, and (c) complete the entire work ready for use not later than 180 calendar days after
date of receipt by Contractor of the notice to proceed. The time stated for completion shall
include final cleanup of the premises. See Section 01005 SITE SPECIFIC SUPPLEMENTARY
REQUIREMENTS, paragraph 1.5 for construction sequence and scheduling requirements.

SC-1.1 DELETED
SC-2. LIQUIDATED DAMAGES - CONSTRUCTION (SEP 2000) (FAR 52.211-12)

(a) If the Contractor fails to complete the work within the time specified in the Contract, or
any extension, the Contractor shall pay to the Government as liquidated damages, the sum of
$730.00 for each day of delay.

(b) If the Government terminates the Contractor's right to proceed, the resulting damage will
consist of liquidated damages until such reasonable time as may be required for final
completion of the work together with any increased costs occasioned the Government in
completing the work.

(c) If the Government does not terminate the Contractor's right to proceed, the resulting
damage will consist of liquidated damages until the work is completed or accepted.

SC-3. TIME EXTENSIONS (APR 1984) (FAR 52.211-13) Notwithstanding any other
provisions of this Contract, it is mutually understood that the time extensions for changes in the
work will depend upon the extent, if any, by which the changes cause delay in the completion
of the various elements of construction. The change order granting the time extension may
provide that the Contract completion date will be extended only for those specific elements so
delayed and that the remaining Contract completion dates for all other portions of the work will
not be altered and may further provide for an equitable readjustment of liquidated damages
under the new completion schedule.

SC-4. DELETED

SC-5. INSURANCE (JAN 1997) (FAR 52.228-5)

(a) The Contractor shall, at its own expense, provide and maintain during the entire
performance period of this Contract at least the kinds and minimum amounts of insurance

required in the Insurance Liability Schedule or elsewhere in the Contract.

(b) Before commencing work under this Contract, the Contractor shall certify to the
Contracting Officer in writing that the required insurance has been obtained. The policies
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evidencing required insurance shall contain an endorsement to the effect that any cancellation
or any material change adversely affecting the Government's interest shall not be effective:

(1) for such period as the laws of the State in which this Contract is to be performed
prescribe; or

(2) until 30 days after the insurer or the Contractor gives written notice to the
Contracting Officer, whichever period is longer.

(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in
subcontracts under this Contract that require work on a Government installation and shall
require subcontractors to provide and maintain the insurance required in the Schedule or
elsewhere in the Contract. The Contractor shall maintain a copy of all subcontractors' proofs
of required insurance, and shall make copies available to the Contracting Officer upon request.

SC-5.1 REQUIRED INSURANCE IN ACCORDANCE WITH FAR 28.307-2:

(1) Workers' compensation and employer's liability. Contractors are required to
comply with applicable Federal and State workers' compensation and occupational disease
statutes. If occupational diseases are not compensable under those statutes, they shall be
covered under the employer's liability section of the insurance policy, except when Contract
operations are so commingled with a Contractor's commercial operation that it would not be
practical to require this coverage. Employer's liability coverage of at least $100,000 shall be
required, except in states with exclusive or monopolistic funds that do not permit workers'
compensation to be written by private carriers.

(2) General Liability.

(a) The Contracting Officer shall require bodily injury liability insurance coverage
written on the comprehensive form of policy of at least $500,000 per occurrence.

(b) Property damage liability insurance shall be required only in special
circumstances as determined by the agency.

(3) Automobile liability. The Contracting Officer shall require automobile liability
insurance written on the comprehensive form of policy. The policy shall provide for bodily
injury and property damage liability covering the operation of all automobiles used in
connection with performing the Contract. Policies covering automobiles operated in the United
States shall provide coverage of at least $200,000 per person and $500,000 per occurrence
for bodily injury and $20,000 per occurrence for property damage. The amount of liability
coverage on other policies shall be commensurate with any legal requirements of the locality
and sufficient to meet normal and customary claims.

(4) Environmental Liability If this contract includes the transport, treatment, storage,
or disposal of hazardous material waste the following coverage is required.

The Contractor shall ensure the transporter and disposal facility have liability insurance if effect
for claims arising out of the death or bodily injury and property damage from hazardous
material/waste transport, treatment, storage and disposal, including vehicle liability and legal
defense costs in the amount of $1,000,000.00 as evidenced by a certificate of insurance for
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General, Automobile, and Environmental Liability Coverage. Proof of this insurance shall be
provided to the Contracting Officer.

SC- 5.2 EXTRA INSURANCE COVERAGE

5.2.1 Contractor shall protect, defend, indemnify and hold harmless, King County, the City of
Snoqualmie, the State of Washington, the Snoqualmie Tribe, and PSE, their appointed and
elected officials, officers, directors, employees, and agents (collectively “Indemnified Parties”)
from and against any and all actions, claims, costs, damages, demands, expenses, fines,
judgments, liens, liabilities and penalties of any kind whatsoever arising from the tortious or
wrongful acts, errors, or omissions of the Contractor or any of its subcontractors.

The foregoing indemnity is specifically and expressly intended to constitute a waiver of
indemnifying party’s immunity under Washington’s Industrial Insurance Act, RCW Title 51, as
respects the indemnified party(s) only, and only to the extent necessary to provide the
indemnified party with a full and complete indemnity of claims made by the indemnitor’s
employees. The parties acknowledge that these provisions were specifically negotiated and
agreed by them.

Intended Third Party Beneficiaries. It is the express intent and agreement of the Contracting
Parties of this Contract that the “Indemnified Parties” identified above, other than the
Government, SHALL BE THIRD PARTY BENEFICIARIES OF SUCH INDEMNIFICATION
PROVISIONS WITH FULL RIGHTS TO ENFORCE SUCH INDEMNIFICATION PROVISIONS.

5.2.2 Contractor shall procure and maintain during the entire period of its performance under
this Contract the following insurance policies:

1. By requiring this insurance coverage, the Government shall not be deemed or
construed to have assessed the risks that may be applicable to the Contractor under this
Contract. The Contractor shall assess its own risks and, if it deems appropriate and/or prudent,
maintain greater limits and/or broader coverage.

2. Nothing contained within these insurance requirements shall be deemed to limit the
scope, application and/or limits of the coverage afforded, which coverage will apply to each
insured to the full extent provided by the terms and conditions of the policy(s). Nothing
contained within this provision shall affect and/or alter the application of any other provision
contained within this Agreement. The limits or scope of coverages shall not limit or qualify the
Contractor’s liability or obligations to the Indemnified Parties.

3. The Contractor shall furnish to the Contracting Officer a certificate or statement of the
insurance required under this Section prior to the commencement of work under this Contract.
The policies evidencing required insurance shall contain an endorsement to the effect that
cancellation or any material change in the policies adversely affecting the interests of the
Indemnified Parties in such insurance shall not be effective for such a period as may be
prescribed by the laws of the State in which this contract is to be performed and in no event
less than 45 days after written notice thereof to the Contracting Officer and the Indemnified
Parties. The Contracting Officer and the Indemnified Parties shall have the right, upon written
notice, to receive certified copies of the policies required hereunder.
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4. The Contractor will be required to submit to the Contracting Officer a certification from
the Contractor’s insurance carrier(s) that the amount inserted by the Contractor in the item
entitled “Additional Cost for Extra Insurance” of the Price Schedule represents only the
additional premium paid by line of insurance coverage by the Contractor as a direct result of
additional insurance costs to meet the specific insurance requirements of this Section and
excludes those premium costs which would have otherwise been incurred by the Contractor if
the extra insurance requirements had not been exercised.

5. Payment items for insurance premiums procured by the Contractor under Paragraph 4
of this Section shall be made at the contract lump sum price listed in the Bidding Schedule as
“Additional Cost for Extra Insurance.”

The Contractor shall procure and maintain for the duration of this Contract, insurance against
claims for injuries to persons or damages to property, including products-completed operations
which may arise from, or in connection with, the performance of work hereunder by the
Contractor, its agents, representative, employees, and/or sub-contractors. The cost of such
insurance shall be paid by the Contractor or sub-contractor. The Contractor may furnish
separate certificates of insurance and policy endorsements from each sub-contractor as
evidence of compliance with the insurance requirements of this Contract.

6. For All Coverages:

Each insurance policy shall be written on an "occurrence" form; excepting that insurance for
professional liability, errors and omissions when required, may be acceptable on a "claims
made" form.

If coverage is approved and purchased on a "claims made" basis, the Contractor warrants
continuation of coverage, either through policy renewals or the purchase of an extended
discovery period, if such extended coverage is available, for not less than three years from the
date of completion of the work which is the subject of this Contract.

(A) Minimum Scope Of Insurance

Coverage shall be at least as broad as:

(1) General Liability: Insurance Services Office form number (CG 00 01 Ed.
11-88) covering COMMERCIAL GENERAL LIABILITY including products-
completed operations. The policy shall not exclude coverage for damage from
sudden and accidental explosion, collapse and/or underground damage (XCU).

(2) Professional Liability: Professional Liability, Errors and Omissions coverage.
In the event that services delivered pursuant to this Contract either directly or
indirectly involve or require professional services, Professional Liability, Errors
and Omissions coverage shall be provided. "Professional Services", for the
purpose of this Contract section shall mean any services provided by a licensed
professional.

(3) Automobile Liability: Insurance Services Office form number (CA 00 01 Ed.
12-90) covering BUSINESS AUTO COVERAGE, symbol 1 "any auto”; or the
combination of symbols 2, 8, and 9. Coverage shall not exclude incidents relating
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to the transport of blasting materials. If “pollutants” as excluded under the
Standard Commercial Auto policy are to be transported, endorsements CA 9948
and MCS-90 are required.

(4) Workers’ Compensation: Workers’ Compensation coverage, as required by
the Industrial Insurance Act of the State of Washington.

(5) Employers Liability or “Stop-Gap”: The protection provided by the Workers
Compensation policy Part 2 (Employers Liability) or, in states with monopolistic
state funds, the protection provided by the “Stop Gap” endorsement to the
General Liability policy.

(6) Contractor’s Pollution Liability: coverage to cover sudden and non-sudden
bodily injury and/or property damage to include the physical injury or destruction
of tangible property, loss of use, clean up costs and the loss of use of tangible
property that has not been physically injured or destroyed.

(B) Minimum Limits of Insurance

The Contractor shall maintain limits no less than, for:

General Liability: $ 10,000,000 combined single limit per occurrence for bodily injury,
personal injury and property damage, and for those policies with aggregate limits, a
$10,000,000 aggregate limit.

Professional Liability, Errors and Omissions: $ 1,000,000

Automobile Liability: $ 5,000,000 combined single limit per accident for bodily injury
and property damage.

Workers’ Compensation: Statutory requirements of the State of residency.
Employers’ Liability or “Stop Gap” coverage: $ 1,000,000
Contractor’s Pollution Coverage: $ 1,000,000 per occurrence.

(C) Deductibles and Self-Insured Retentions

Any deductibles or self-insured retentions must be declared to, and approved by, the
Government. The deductible and/or self-insured retention of the policies shall not limit
or apply to the Contractor's liability to the Indemnified Parties and shall be the sole
responsibility of the Contractor.

(D) Other Insurance Provisions

The insurance coverage(s) required in this Contract are to contain, or be endorsed to
contain the following provisions:

(1) Liability Policy(s) (Except Workers Compensation and Professional):
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a. The Indemnified Parties are to be covered as additional insureds as
respects liability arising out of activities performed by or on behalf of the
Contractor in connection with this Contract.

b. The Contractor's insurance coverage shall be primary insurance as
respects Indemnified Parties. Any insurance and/or self-insurance
maintained by The Indemnified Parties shall not contribute with the
Contractor's insurance or benefit the Contractor in any way.

c. The Contractor's insurance coverage shall apply separately to each
insured against whom a claim is made and/or lawsuit is brought, except
with respect to the limits of the insurer's liability.
d. The General Liability policy shall include a Per Project Aggregate.

(2) All Policies:
a. Coverage shall not be suspended, voided, canceled, reduced in
coverage or in limits, except by the reduction of the applicable aggregate
limit by claims paid, until after forty-five (45) calendar days prior written

notice has been given to the Government.

(E) Acceptability of Insurers

Unless otherwise accepted by the Government:

Insurance coverage is to be placed with insurers with a Bests' rating of no less than A:
VIII, or, if not rated with Bests'’, with minimum surpluses the equivalent of Bests' surplus
size VIII. Professional Liability, Errors and Omissions insurance coverage may be
placed with insurers with a Bests' rating of B+:VII. Any exception must be approved by
the Government. If at any time of the foregoing policies fail to meet the above
minimum requirements, the Contractor shall, upon notice to that effect from the
Government, promptly obtain a new policy, and shall submit the same to the
Government, with the appropriate certificates and endorsements, for approval.

(F) Verification of Coverage

The Contractor shall furnish the Contracting Officer and The Indemnified Parties, upon
written notice, with certificates of insurance and endorsements required by this
Contract. The certificates and endorsements for each insurance policy are to be
signed by a person authorized by that insurer to bind coverage on its behalf. The
certificates and endorsements for each insurance policy are to be on forms approved
by the Government and are to be received and approved by the Government prior to
the commencement of activities associated with the Contract. The Contracting Officer
and the Indemnified Parties reserve the right to require complete, certified copies of all
required insurance policies at any time, upon written notice.

If Professional Liability coverage is required under this contract, the Certificate of

Insurance provided by the Contractor shall specifically state that the activities required
under contract for the project are included under this policy.
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(G) Sub-contractors

The Contractor shall include all sub-contractors as insureds under its policies, or shall
furnish separate certificates of insurance and policy endorsements from each sub-
contractor. Insurance coverages provided by sub-contractors as evidence of
compliance with the insurance requirements of this Contract shall be subject to all of
the requirements stated herein.

SC-6. CONTINUING CONTRACTS (ALTERNATE) (EFARS 52.232-5002) (MAR 1995):

(a) Funds are not available at the inception of this contract to cover the entire contract price.
The sum of $250,000 has been reserved for this contract and is available for payments to the
Contractor during the current fiscal year. It is expected that Congress will make appropriations
for future fiscal years from which additional funds, together with funds provided by one or more
non-federal project sponsors will be reserved for this contract. The liability of the United States
for payments beyond the funds reserved for this contract is contingent on the reservation of
additional funds.

(b) Failure to make payments in excess of the amount currently reserved, or that may be
reserved from time to time, shall not be considered a breach of this contract, and shall not
entitle the Contractor to a price adjustment under the terms of this contract, except as
specifically provided in paragraphs (e) and (h) below.

(c) The Government may at any time reserve additional funds for payments under the
contract if there are funds available for such purpose. The Contracting Officer will promptly
notify the Contractor of any additional funds reserved for the contract by issuing an
administrative modification to the contract.

(d) If earnings will be such that funds reserved for the contract will be exhausted before the
end of any fiscal year, the contractor shall give written notice to the Contracting Officer of the
estimated date of exhaustion and the amount of additional funds which will be needed to meet
payments due or to become due under the contract during that fiscal year. This notice shall be
given not less than 45 nor more than 60 days prior to the estimated date of exhaustion.

(e) No payments will be make after exhaustion of funds except to the extent that additional
funds are reserved for the contract. If and when sufficient additional funds are reserved, the
Contractor shall be entitled to simple interest on any payment that the Contracting Officer
determines was actually earned under the terms of this contract and would have been made
except for exhaustion of funds. Interest shall be computed from the time such payment would
otherwise have been made until actually or constructively made, and shall be at the rate
established by the Secretary of the Treasury pursuant to Public Law 92-41, 85 State 97, as in
effect on the first day of the delay in such payment.

(f) Any suspension, delay, or interruption of work arising from exhaustion or anticipated
exhaustion of funds shall not constitute a breach of this contract and shall not entitle the
contractor to any price adjustment under a "Suspension of Work" or similar clause or in any
other manner under this contract.
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(g) An equitable adjustment in performance time shall be made for any increase in the time
required for performance of any part of the work arising from exhaustion of funds or the
reasonable anticipation of exhaustion of funds.

(h) If, upon the expiration of sixty (60) days after the beginning of the fiscal year following
an exhaustion of funds, the Government has failed to reserve sufficient additional funds to
cover payments otherwise due, the contractor, by written notice delivered to the Contracting
Officer at any time before such additional funds are reserved, may elect to treat his right to
proceed with the work as having been terminated. Such a termination shall be at no cost to
the Government, except that, to the extent that additional funds to make payment therefore are
allocated to this contract, it may be treated as a termination for the convenience of the
Government.

(i) If at any time, it becomes apparent that the funds reserved for any fiscal year are in
excess of the funds required to meet all payments due or to become due the contractor
because of work performed and to be performed under the contract during the fiscal year, the
Government reserves the right, after notice to the contractor, to reduce said reservation by the
amount of such excess.

() The term "Reservation"” means monies that have been set aside and made available for
payment under this Contract.

SC-7. PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) (FAR 52.236-1):
The Contractor shall perform on the site, and with its own organization, work equivalent to at
least twenty percent (20%) of the total amount of work to be performed under the Contract.
The percentage may be reduced by a supplemental agreement to this Contract if, during
performing the work, the Contractor requests a reduction and the Contracting Officer
determines that the reduction would be to the advantage of the Government.

SC-8. PHYSICAL DATA (APR 1984) (FAR 52.236-4): Data and information furnished or
referred to below is for the Contractor's information. The Government will not be responsible
for any interpretation of or conclusion drawn from the data or information by the Contractor.

(a) Physical Conditions: The indications of physical conditions on the drawings and in the
specifications are the result of site investigations by test holes shown on the drawings.

(b) Weather Conditions: Each bidder shall be satisfied before submitting his bid as to the
hazards likely to arise from weather conditions. Complete weather records and reports may be
obtained from any National Weather Service Office.

(c) Transportation Facilities: Each bidder, before submitting his bid, shall make an
investigation of the conditions of existing public and private roads and of clearances,
restrictions, bridge load limits, and other limitations affecting transportation and ingress and
egress at the jobsite. The unavailability of transportation facilities or limitations thereon shall
not become a basis for claims for damages or extension of time for completion of the work.

(d) Right-of-Way: The right-of-way for the work covered by these specifications will be
furnished by the Government. The Contractor may use such portions of the land within the
right-of-way not otherwise occupied as may be designated by the Contracting Officer. The
Contractor shall, without expense to the Government, and at any time during the progress of
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the work when space is needed within the right-of-way for any other purposes, promptly vacate
and clean up any part of the grounds that have been allotted to, or have been in use by, him
when directed to do so by the Contracting Officer. The Contractor shall keep the buildings and
grounds in use by him at the site of the work in an orderly and sanitary condition. Should the
Contractor require additional working space or lands for material yards, job offices, or other
purposes, he shall obtain such additional lands or easements at his expense.

(e) Channel Depths and Average Daily River Flow: Channel depths and average daily river
flow for the Snoqualmie River at Snoqualmie, Washington are shown in Appendix A, attached
at the end of this Section.

SC-9. DELETED

SC-10. LAYOUT OF WORK (APR 1984) (FAR 52.236-17): The Contractor shall lay out its
work from Government-established base lines and bench marks indicated on the drawings,
and shall be responsible for all measurements in connection with the layout. The Contractor
shall furnish, at its own expense, all stakes, templates, platforms, equipment, tools, materials,
and labor required to lay out any part of the work. The Contractor shall be responsible for
executing the work to the lines and grades that may be established or indicated by the
Contracting Officer. The Contractor shall also be responsible for maintaining and preserving
all stakes and other marks established by the Contracting Officer until authorized to remove
them. If such marks are destroyed by the Contractor or through its negligence before their
removal is authorized, the Contracting Officer may replace them and deduct the expense of
the replacement from any amounts due, or to become due, to the Contractor.

SC-11 THROUGH SC-13. DELETED

SC-14. EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAY
1999)-(EFARS 52.231-5000)

(a) This clause does not apply to terminations. See 52.249-5000, Basis for Settlement of
Proposals and FAR Part 49.

(b) Allowable cost for construction and marine plant and equipment in sound workable
condition owned or controlled and furnished by a contractor or subcontractor at any tier shall
be based on actual cost data for each piece of equipment or groups of similar serial and series
for which the Government can determine both ownership and operating costs from the
contractor's accounting records. When both ownership and operating costs cannot be
determined for any piece of equipment or groups of similar serial or series equipment from the
contractor's accounting records, costs for that equipment shall be based upon the applicable
provisions of EP 1110-1-8, Construction Equipment Ownership and Operating Expense
Schedule, Region VIII. Working conditions shall be considered to be average for determining
equipment rates using the schedule unless specified otherwise by the contracting officer. For
equipment not included in the schedule, rates for comparable pieces of equipment may be
used or a rate may be developed using the formula provided in the schedule. For forward
pricing, the schedule in effect at the time of negotiations shall apply. For retroactive pricing,
the schedule in effect at the time the work was performed shall apply.

(c) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and

FAR 31.205-36. Rates for equipment rented from an organization under common control,
lease-purchase arrangements, and sale-leaseback arrangements, will be determined using the
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schedule, except that actual rates will be used for equipment leased from an organization
under common control that has an established practice of leasing the same or similar
equipment to unaffiliated lessees.

(d) When actual equipment costs are proposed and the total amount of the pricing action
exceeds the small purchase threshold, the contracting officer shall request the contractor to
submit either certified cost or pricing data, or partial/limited data, as appropriate. The data
shall be submitted on Standard Form 1411, Contract Pricing Proposal Cover Sheet.

(e) Copies of EP1110-1-8 “Construction Equipment Ownership and Operating Expense
Schedule” Volumes 1 through 12 are available in Portable Document Format (PDF) only and
can be viewed or downloaded at http://www.usace.army.mil/inet/usace-docs/eng-
pamplets/cecw.htm. Copies of the CD-ROM (Volumes 1-12) are also available through either
the Superintendent of Documents or Government bookstores. For additional information
telephone 202-512-2250, or access on the Internet at http://www.access.gpo.gov/su_docs.

SC-15. PAYMENT FOR MATERIALS DELIVERED OFF-SITE (MAY 1999)-(EFARS
52.232-5000)

(a) Pursuant to FAR clause 52.232-5, Payments Under Fixed Priced Construction Contracts,
materials delivered to the contractor at locations other than the site of the work may be taken
into consideration in making payments if included in payment estimates and if all the conditions
of the General Provisions are fulfilled. Payment for items delivered to locations other than the
work site will be limited to: (1) materials required by the technical provisions; or (2) materials
that have been fabricated to the point where they are identifiable to an item of work required
under this contract.

(b) Such payment will be made only after receipt of paid or receipted invoices or invoices
with canceled check showing title to the items in the prime contractor and including the value
of material and labor incorporated into the item. In addition to petroleum products, payment for
materials delivered off-site is limited to the following items: Any other construction material
stored offsite may be considered in determining the amount of a progress payment.

SC-16 AND SC-17 DELETED.

SC-18. CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (OCT 1996) (52.0236-
4001 EBS)

(a) The Government--

(1) Will provide the Contractor, without charge, one set of contract drawings and one
set of specifications in electronic format on a compact disk. The Government will not give the
Contractor any hard copy paper drawings or specifications for any contract resulting from this
solicitation.

(b) The Contractor shall--

(1) check all drawings furnished immediately upon receipt;

(2) Compare all drawings and verify the figures before laying out the work;
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(3) Promptly notify the Contracting Officer of any discrepancies; and

(4) Be responsible for any errors which might have been avoided by complying with
this paragraph (b).

(c) Large scale drawings shall, in general, govern small scale drawings. Figures marked on
drawings shall, in general, be followed in preference to scale measurements.

(d) Omissions from the drawings or specifications or the misdescription of details of work
which are manifestly necessary to carry out the intent of the drawings and specifications, or
which are customarily performed, shall not relieve the Contractor from performing such
omitted or misdescribed details of the work, but shall be performed as if fully and correctly
set forth and described in the drawings and specifications.

(e) The work shall conform to the specifications and the contract drawings identified in the
index of drawings attached at the end of the Special Clauses.

SC-19 THROUGH SC-23 DELETED.
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INDEX OF DRAWINGS

Snoqualmie River Project
Bridge and Trestle Demolition
Snoqualmie Falls, Wa.

File No. E-2-6-565

SHEET PLATE REVISION
NUMBER NUMBER TITLE NUMBER DATE
G-1 Title, Vicinity Map and Drawing Index 03DEC11
2 C-1 Overall Site Plan A 04FEB13
3 C-2 Railroad Bridge and Trestle Demolition A 04FEB13
4 C-3 Bridge and Trestle Photographs 03DEC11
5 C-4 Details 03DEC11

DRAWING REVISIONS BY NOTATION

Drawing Sheet 3:

(a) Revise Note 9 to read “For bidding purposes the Contractor shall assume that the bridge
contains lead based paint but that the results from the TCLP testing will be less than 5 mg/L
(see Specification Section 01354, paragraph 1.4.5".

(b) Add “Note 10. Visual inspection indicates 36 piles in each bridge pier and 6 additional
piles in the river for a total of 78 piles”.

(c) _Add “Note 11. Contractor may remove and dispose of rails and ties within the work area
boundary”.

STANDARD DETAILS BOUND IN THE SPECIFICATIONS

DRAWING SHEET TITLE DATE
NUMBER NUMBER

SECTION 01501 - CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

1,2,&3 Civil Works Project Identification Sign REV 07APR88
1 Hard Hat Sign 10SEP90
END OFSECTION

Attachment A follows.
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Channel Depths

Snoqualmie River Flood Damage Reduction Project
HEC-RAS version 3.1.1 computed output, Vicnity of Railroad Bridge to be Removed

Cross Section 170

Water
Discharge  Min. Channel ~ Surface  Average Channel
Name (cfs) elevation Elevation Velocity (ft.per sec.)
WS PF 1 500 386 398.11 0.32
WS PF 2 1,000 386 398.54 0.61
WS PF 3 1,500 386 399.18 0.84
WS PF 4 2,000 386 399.72 1.06
WS PF 5 2,500 386 400.07 1.27
WS PF 6 3,000 386 400.51 1.45
WS PF 7 4,000 386 401.21 1.8
WS PF 8 5,000 386 401.82 212
WS PF 9 6,000 386 402.28 2.44
WS PF 10 8,000 386 403.43 293
WS PF 11 10,000 386 404.25 3.43

Cross Section 180
Min. Channel Water
Discharge elevation (ft. Surface  Average Channel

Name (cfs) NGVD) Elevation Velocity (ft.per sec.)
WS PF 1 500 3911 398.11 0.4
WS PF 2 1,000 391.1 398.55 0.73
WS PF 3 1,500 3911 399.19 0.96
WS PF 4 2,000 391.1 399.74 1.16
WS PF 5 2,500 391.1 400.09 1.37
WS PF 6 3,000 39141 400.54 1.52
WS PF7 4,000 391.1 401.26 1.83
WS PF 8 5,000 391.1 401.88 2.09
WS PF9 6,000 391.1 402.38 2.32
WS PF 10 8,000 391.1 403.56 2.57
WS PF 11 10,000 391.1 404.43 2.84
NOTES:

1) The mode! used to compute these values was calibrated to flood flows, generally exceeding 25,000 cfs.

2) All elevations referenced to NGVD datum.

3) Model cross section geometry from 1990 Puget Sound Power and Light survey; existing conditions will vary.

4) Cross section 170 is about 100 feet downstream of bridge.

5) Cross section 180 is about 350 feet upstream of bridge.

6) HEC-RAS is a one-dimensional model, thus reported average channel velocities will tend to understate
conditions in the vicinity of bridge piers.

7) The computed water surface elevation is uncertain with respect to present conditions.
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